1.21

1.22

1.23

L.24

1.25

1.26

Agreement No, 2018-0336-PWMM

Subcontractor is a person, firm or corporation supplying labor and materials or only labor
for work at the site of the project for, and under separate contract or agreement with,
the Contractor.

Substantial Completion The point at which: 1. All critical path activities on the Project have
been completed and accepted; 2. All non-conformance issues have been resoived
without exception; 3. The project is complete such that it can safely and effectively
used by the public without delays, disruption, or impediments.

Unit Price Contract A written contract wherein the County agrees to pay the Contractor a

specified amount of money for each unit of work successfully completed asset forth
in the contract.

Unit Prices A predetermined price for a measurement or quantity of work to be performed
within a specific contract. The designated unit price would include all labor materials,
equipment or services associated with the measurement or quantity established.

Working Day means every day except Saturday, Sunday and holidays recognized by Santa
Fe County. Based on a review of weather that may adversely affect the Contractor’s
ability to effectively prosecute the Work, and the actual Work performed by the
Contractor, the Architect/Engineer/ County will determine (between the end of the
day and noon of the next day) if the County will charge a Working Day. If the
Contractor was able to effectively prosecute Work on a critical path item for six (6)
or more hours on a Saturday, Sunday or County-recognized Holiday, the Architect/
Engineer/ County may charge a Working Day.

Work on (at) the project is work to be performed at the location of the project, including the
transportation of materials and supplies to or from the location of the praject by
employees of the Contractor and any subcontractor.

CONTRACT AND CONTRACT DOCUMENTS

Entire Agreement. This Agreement represents the entire contract between the parties and,
except as otherwise provided herein, may not be amended, changed, modified, or altered
without the written consent of the parties hereto. This Agreement incorporates all of the
conditions, agreements, and understandings between the parties concerning the subject
matter of this Agreement, and all such conditions, understandings, and agreements have been
merged into this written Agreement. No prior condition, agreement, or understanding, verbal
or otherwise, of the parties or their agents shall be valid or enforceable unless incorporated
in this written Agreement.

Relationship of Contract Documents. The Contract Documents are complementary, and any
requirement of one Contract Document shall be as binding as if required by all.

Conflicting Conditions. Any provisions in any of the Contract Documents which may be in
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conflict or inconsistent with any of the paragraphs in these General Conditions shall be void
to the extent of such conflict or inconsistency.

PLANS, SPECIFICATIONS AND ADDENDA

The plans, specifications and addenda, hereinafter enumerated in Article | of the Agreement
Between County and Contractor for Construction shall form part of this Contract and the
provisions thereof shall be as binding upon the parties hereto as if they were herein fully set
forth. The table of contents, titles, headings, running headlines and marginal notes contained
herein and in said documents are solely to facilitate reference to various provisions of the
Contract Documents and in no way affect or limit the interpretation of the provisions to which
they refer.

Certificates and Documents Incorporated. All certificates and documentation required by
the provisions  of the Agreement shall be aitached to this Agreement at the time of
execution, and are hereby incorporated by reference as though set forth in full in this
Agreement to the extent they are consistent with its conditions and terms.

CONTRACT SECURITY - BONDS

Performance Bond. The Contractor shall fumish a performance bond in an amount at least
equal to one hundred percent (100%) of the Contract Sum as security for the faithful
performance of this contract. The performance bond and the payment bond may be in one or
in separate instruments in accordance with local law.

Payment Bond. The Contractor shall provide payment bond in an amount not less than one
hundred percent (100%) of the contract price orina penal sum not less than that prescribed
by state, territorial or local law, as security for the payment of all persons performing labor
on the project under this contract, furnishing materials in connection with this contract and
all of Contractor’s requirements as specified in the contract documents. The Payment Bond
shall remain in effect until one year after the date when final payment becomes due.

Additional or Substitute Bond. If at any time the County for justifiable cause shall be or

" become dissatisfisd with any surety or sureties, then upon the Performance or Payment

Bonds, the Contractor shall within five (5) days after notice from the County so to do,
substitute an acceptabie bond (or bonds) in such form and sum and signed by such other
surety or sureties as may be satisfactory to the County. The premiums on such bond shall be
paid by the Contractor. No further payments shall be deemed due nor shail be made until
the new surety or sureties shall have furnished such an acceptable bond to the County.

Labor and Material Bond. The Contractor shall provide to the County Labor and Material

Rond in an amount equal to the required payments by the Contractor to puy specitied
subcontractors, laborers, and materials suppliers associated with the project.
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TERMS AND MEANINGS

Terms used in this Agreement that are defined in the Conditions of the Contract shall have the
meanings designated in those Conditions.
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Words and Phrases, Words, phrases, and abbreviations which have well-known technical or
trade meanings used in the Contract Documents shall be used according to such recognized
meanings. In the event of a conflict, the more stringent meaning shall govern,

Gender, Singular/Plural. Words of any gender used in this Agreement shall be held and
construed to include any other gender, and words in the singuiar number shall be held to
include the plural, unless the context otherwise requires.

Captions and Section Headings. The captions and section headings contained in this
Agreement are for convenience of reference only, and in no way limit, define, or enlarge the
terms, scope and conditions of this Agreement.

Interchangeable Terms. For purposes of all provisions within this Agreement and all
attachments hereto, the terms “Agreement” and “Contract” shall have the same meaning and
shall be interchangeable.

COMPLIANCE WITH APPLICABLE LAW, CHOICE OF LAW

This Agreement shail be governed exclusively by the provisions hereof and by the laws of
the State of New Mexico and applicable ordinances of Santa Fe County.

In performing its obligations hereunder, the Contractor shall comply with all applicable laws,
ordinances, and regulations, including Santa Fe County Ordinance 2014-] (Establishing a
Living Wage).

Minimum Wage Rates. The Contractor, all subcontractors and sub-subcontractors warrants
and agree to will comply with all applicable provisions of the New Mexico Public Works
Minimum Wage Act as outlined in the Bid Documents. Wage rates are not applicable to
projects costing less than $60,000,

This Agreement shall be construed in accordance with the substantive laws of the State of
New Mexico, without regard to its choice of law rules. Contractor and the County agree that
the exclusive forum for any litigation between them arising out of or related to this
Agreement shall be federal and state district courts of New Mexico.

Pursuant to 13-1-191, NMSA 1978, reference is hereby made to the criminal laws of New
Mexico, including §30-14-1, §30-24-2, and §30-41-1 et seq., NMSA 1978, which prohibit
bribes, kickbacks, and gratuities, violation of which constitutes a felony. Further, the
Procurement Code, 13-1-28 through 13-1-199 NMSA 1978, imposes civil and criminal
penalties for its violation.

New Mexico Tort Claims Act. By entering into this Agreement, neither party shall be
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responsible for liability incurred as a result of the other party’s acts or omissions in
connection with this Agreement. Any liability incurred in connection with this Agreement is
subject to the immunities and limitations of the New Mexico Tort Claims Act, Sections 41-
4-1, et seq., NMSA 1978. The County and its “public employees” as defined in the New
Mexice Tort Claims Act, do not waive sovereign immunity, do not waive any defense and
do not waive any limitation of liability pursuant to law. No provision in this Agreement
modifies or waives any provision of the New Mexico Tort Claims Act.

Provision Required by Law Deemed Inserted. Each and every provision of law and clause
required by law to be inserted in this contract shall be deemed to be inserted herein and the
contract shall be read and enforced as though it were included herein, and if through mistake
or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party the contract shall forthwith be physically amended to make such
insertion or correction.

EFFECTIVE DATE AND TERM

This Agreement is effective upon the date of last signature by the County and the Contractor.
This Agreement is not effective until: (1) approved by the Santa Fe County Commissioners
and/or the County Manager or their designee; and (2) signed by all parties required to sign
this Agreement.

The term of this Agreement is from the effective date until June 30, 2019, unless earlier
terminated pursuant to Section 8 (Termination) or Section 9 {(Appropriations and
Authorizations) of these General Conditions.

TERMINATION

Termination of Agreement for Cause. Either party may terminate the Agreement based upon
any material breach of this Agreement by the other party. The non-breaching party shall give
the breaching party written notice of termination specifying the grounds for the termination.
The termination shall be effective 30 days from the breaching party’s receipt of the notice of
termination, during which time the breaching party shall have the right to cure the breach. If,
however, the breach cannot with due diligence be cured within 30 days, the breaching party
shall have 2 reasonable time to cure the breach, provided that, within 30 days of its receipt
of the written notice of termination, the breaching party began to cure the breach and advised
the non-breaching party in writing that it intended to cure.

Termination for Convenience of the County. The County may, in its discretion, terminate
this Agreement at any time for any reason by giving the Contractor written notice of
tarmination. The notice shall specify the effective date of termination, which shall not be
less than 15 days from the Contractor’s réceipt of the notice. The County shall pay the
Contractor for acceptable work, determined in accordance with the specifications and
standards set forth in this Agreement, performed before the effective date of termination but
shall not be liable for any work performed after the effective date of termination.
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Right of the County to Terminate Contract In the event that any of the provisions of this

contract are violated by the Contractor, or by any of its subcontractors, the County may serve
written notice upon the Contractor and the Surety of its intention to terminate the contract,
such notices to contain the reasons for such intention to terminate the contract, and unless
within 10 days after the serving of such notice upon the Contractor, such viclation or delay
shall cease and satisfactory arrangement of correction be made, the contract shall, upon the
expiration of said 10 days, cease and terminate. In the event of any such termination, the
County shall immediately serve notice thereof upon the Surety and the Contractor and the
Surety shall have the right to take over and perform the contract. Provided, however, that if
the Surety does not commence performance thereof within 10 days from the date of the
mailing to such Surety of notice of termination, the County may take over the work and
prosecute the same to completion by contract or by force account and at the expense of the
Contractor and the Contractor and its Surety shall be liable to the County for any excess cost
occasioned the County thereby, and in such event the County may take possession of and
utilize in completing the work, such materials, appliances, and plant as may be on the site of
the work and necessary therefore.

APPROPRIATIONS AND AUTHORIZATIONS

This Agreement is contingent upon sufficient appropriations and authorizations being made
for performance of this Agreement by the Santa Fe County Board of County Commissioners
and/or, if state funds are involved, the New Mexico State Legislature. If sufficient
appropriations and authorizations are not made in this or future fiscal years, this Agreement
shall terminate upon written notice by the County to the Contractor. Such termination shall
be without penalty to the County, and the County shall have no duty to reimburse the
Contractor for expenditures made in the performance of this Agreement. The County is
expressly not committed to expenditure of any funds until such time as they are programmed,
budgeted, encumbered and approved for expenditure by the County. The County’s decision
as to whether sufficient appropriations and authorizations have been made for the fulfillment
of this Agreement shall be final and not subject to challenge by the Contractor in any way or
forum, including a lawsuit.

AMENDMENTS - CHANGE ORDERS

Contract Documents may be amended by a Change Order using the form in Exhibit [ to allow
for additions, deletions, and revision as specified in Article 2 (The Work) of this Agreement,
or to amend the terms and conditions by a Change Order.

INDEMNIFICATION

The Contractor shall defend, indemnify, and hold harmless the County and its elected
officials, agents, and employees from any losses, liabilities, damages, demands, suits, canses
of action, judgments, costs or expenses (including but not limited to court costs and
attorneys’ fees) resulting from or directly or indirectly arising out of the Contractor's
performance or non-performance of its obligations under this Agreement, including but not
limited to the Contractor’s breach of any representation or warranty made herein.
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The Contractor agrees that the County shall have the right to control and participate in the
defense of any such demand, suit, or cause of action concerning matters that relate to the
County and that such suit will not be settled without the County's consent, such consent can
not to be unreasonably withheld. If a conflict exists between the interests of the County and
the Contractor in such demand, suit, or cause of action, the County may retain its own counsel
to represent the County’s interest.

The Contractor’s obligations under this section shall not be limited by the provisions of any
insurance policy the Contractor is required to maintain under this Agreement.

AGGRIEVEMENT PROCEDURE DURING CONTRACT ADMINISTRATION

Any claims, disputes, or other matters in question between the Contractor and the County,
except those which have been waived by the making or acceptance of final payment as
provided in Paragraph 6.2 of this Agreement, shall be presented in the form of a written
request accompanied by supporting data to the Architect/Engineer for formal decision, with
a copy to the other party. Such formal decision of the Architect/Engineer is binding upon
the Contractor and the County unless either or both notify each other and the
Architect/Engineer in writing within 15 days of their receipt of the decision that they are
unwilling to abide by the Architect's/Engineer’s decision, are thereby aggrieved in connection
with the decision, and are separately exercising such rights as either may have under the
Contract Documents or by law and regulation. If the Architect/Engineer fails to provide a
written decision or a reasonable schedule to issue a written decision within 10 days after the
County or the Contractor has presented its request, that party may consider itself aggrieved
and may proceed to exercise its rights.

A settlement agreement signed by the County and the Contractor shall supersede and cancel
any other dispute resolution proceedings regarding the same matter.

Unless work is stopped or payment withheld in accordance with the conditions of the
Contract, or unless otherwise agreed in writing, the Contractor shall carry on the Work and
maintain its progress during any dispute resolution proceedings, and the Owner shall
continue to make payments to the Contractor in accordance with the Contract Documents.

DISPUTE RESCLUTION

Either County or Centmt:ier may request mediation pursuant to the New Mexico Public
Works Mediation Act, 13-4C-1 NMSA 1978, of any claim before such decision become final
and binding. The request for mediation shail be submitted in writing to the other party.
Timely submission of the request shall stay the effect of Paragraph j21.

County and Contractor shall participate in the mediation process in good faith. The process
shall be completed within 60 days of filing of the request. The mediation shall be governed
by the rules for mediation pursuant to the New Mexico Public Works Mediation Act.

If the dispute is not resolved by mediation, the dispute shall be resolved through litigation in
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the district court. The parties agree that the exclusive forum for such litigation shall be the
State of New Mexico District Court for the First Judicial District at Santa Fe, New Mexico.
Contractor irrevocably consents to the jurisdiction of said Court and agrees to accept service

of a summons and complaint by mail or commercial courier service in accordance with Rule
[-004(E)(3) NMRA.

INSURANCE

The Contractor shall not commence work under this Agreement until it has obtained all the
insurance required under this paragraph and such insurance has been approved by the
County, nor shall the Contractor allow any subcontractor lo. commence work on its

subcontract until the insurance required of the subcontractor has been so obtained and
approved.

Proof of Carriage of Insurance. The Contractor shall furnish the County with certificates
showing the type, amount, class of operations covered, effective dates and date of expiration
of policies. Such certificates shall also contain substantially the following statement:
"Should any of the above described policies be cancelled before the expiration date thereof,
notice will be delivered in accordance with the policy provisions™.

General Conditions. The Contractor shall submit evidence of insurance as is required herein.

Policies of insurance shall be written by companies authorized to write such insurance in
New Mexico.

General Liability Insurance, Including Automobile. The Contractor shall procure and
maintain during the life of this Agreement a comprehensive general liability and automobile
insurance policy with liability limits in amounts not less than $1,000,000.00 combined single
limits of liability for bodily injury, including death, and property damage for any one
occurrence. Said policies of insurance shall include coverage for all operations performed
for the County by the Contractor; coverage for the use of all owned, non-owned, hired
automobiles, vehicles and other equipment, both on and off work: and contractual liability
coverage under which this Agreement is an insured contract. The Santa Fe County shall be a
named additional insured on the policy.

Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability
Insurance. The Contractor shall either 1) require each of its subcontractors to procure and io
maintain during the life of its subcontract, Subcontractor's Public Liability and Property

Damage Insurance and Vehicle Liability Insurance of the type and in the amounts specified
in 14.4 above.

Workers” Compensation Insurance. The Contractor shall comply with the provisions of the
Workers’ Compensation Act, 52-1-1 to 52-1-70, NMSA 1978, The Contractor shall procure
and shall maintain during the life of this contract Workmen's Compensation Insurance as
required by applicable State law for all of its employees to be engaged in work at the site of
the project under this Contract and, in case of any such work sublet, the Contractor shall
require the subcontractor similarly to provide Workmen's Compensation Insurance for ail of
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the Jatter's employees to be engaged in such work unless such employees are covered by the
protection afforded by the Contractor's Workmen's Compensation Insurance. In case any
class of employees engaged in hazardous work on the project under this contract is not
protected under the Workmen's Compensation faw, the Contractor shall provide and shall
cause each subcontractor to provide adequate employer's liability insurance for the protection
of such of its employees as are not otherwise protected.

Scope of Insurance and Special Hazards. The insurance require under subparagraphs 14.4
and 14.5 hereof shall provide adequate protection for the Contractor and its subcontractors,
respectively, against damage claims which may arise from operations under this Contract,
whether such operations be by the insured or by anyone directly or indirectly employed by
him and, also against any of the special hazards which may be encountered in the
performance of this Contract.

Builder's Risk Insurance {Fire and Extended Coverage). Until the project is completed and
accepted by the County, the County, or Contractor at the County's option is required to
maintain Builder's Risk Insurance (fire and extended coverage) on a 100 percent completed
value basis on the insurable portion of the project for the benefit of the County, the
Contractor, subcontractors as their interests may appear. The Contractor shall not include
any costs for Builder's Risk Insurance (fire and extended coverage) premiums during
construction unless the Contractor is required to provide such insurance; however, this
provision shall not release the Contractor from its obligation to complete, according to plans
and specifications, the project covered by the contract, and the Contractor and his Surety
shall be obligated to full performance of the Contractor’s undertaking.

Increased Limits. If, during the life of this Agreement, the New Mexico State Legislature
increases the maximum limits of liability under the Tort Claims Act (NMSA 1978, Sections
41-4-1, et seq., the Contractor shall increase the maximum limits of any insurance required
herein.

14.10 Additional insured. Santa Fe Couaty will be listed as an additional insured on all policies,

15.

is1

15.2

and proof of coverage must be provided before work begins. Contractor shall maintain
adequate insurance in at least the maximum amounts which the County could be liable under
the New Mexico Tort Claims Act. It is the sole responsibility of the Contractor to be in
compliance with the law,

INDEPENDENT CONTRACTOR

The Contractor and the Contractor’s agents and employees are independent contractors
performing professional and technical services for the County and are not empioyees of the
County. The Contractor and the Contractor’'s agenis and employees shall not accrue leave,
retirement, insurance, bonding, use of County’s vehicles, or any other benefits afforded to
employees of the County as a result of this Agreement.

The Contractor shall not subcontract any portion of the services to be performed under this
Agreement without prior written approval of the County.
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The Contractor shall maintain detailed time records which indicate the date, time and nature
of services rendered. These records shall be subject to inspection by the County and the State
Auditor. The County shall have the right to audit billings both before and after payment,
Payment under this Agreement shall not foreclose the right of the County to recover
excessive illegal payments.

CONFLICT OF INTEREST OF OFFICERS OR EMPLOYEES OF THE LOCAL
JURISDICTION, MEMBERS OF THE LOCAL GOVERNING BODY, OR OTHER PUBLIC
OFFICIALS

No officer or employee of the local jurisdiction or its designees or agents, no member of the
governing body, and no other public official of the locality who exercises any fanction or
responsibility with respect to this contract, during its tenure or for one year thereafter, shall
have any interest, direct or indirect, in any contract or subcontract, or the proceeds thereof,
for work to be performed. Further, the Contractor shall cause to be incorporated in all
subcontracts the language set forth in this paragraph prohibiting conflict of interest.

No official of the County who is authorized in such capacity and on behalf of the County to
negotiate, make, accept or approve, or to take part in negotiating, making accepting or
approving any architectural, engineering, inspection, construction or material supply contract
or any subcontract in connection with the construction of the project, shall become directly
or indirectly interested personally in this contract or in any part hereof. No officer, employee,
architect, attorney, engineer or inspector of or for the County who is authorized in such
capacity and on behalf of the County to exercise any legislative, executive, supervisory or
other similar functions in connection with the construction of the project, shall become
directly or indirectly interested personally in this contract or in any part thereof, any material
supply contract, subcontract, insurance contract, or any other contract pertaining to the
project.

The Contractor warrants that the Contractor presently has no interest and shall not acquire
any interest, direct or indirect, which would conflict in any manner or degree with the
performance or services required under this Agreement.

ASSIGNMENT

The Contractor shall not assign or transfer any interest in this Agreement or assign any claims
for money due or to become due under this Agreement without the advance written approval
of the County. Any attempted assignment or transfer without the County’s advance written
approval shall be null and void and without any legal effect.

SUBCONTRACTING

The Contractor shall not subcontract or delegate any portion of the services to be performed
under this Agreement without the advance written approval of the County. Any attempted
subcontracting or delegating without the County’s advance written approval shall be null and
void and without any legal effect.
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18.2 Contractor shail provide to the County a listing of subcontractors within 10 days of the
Contract award: ‘

18.3 Contractor shall adhere to all provisions of the Subcontractor’s Fair Practices Act 13-4-31to
[3-4-42, NMSA 1978,

18.4 Contractor shall provide to the County completed Non-Collusion Affidavit of Subcontractor
form and Certification of Subcontractor Regarding Equal Employment Opportunity form for
all subcontractors listed.

18.5 The Contractor shall not award any work to any subcontractor without prior written approval
of the County, which approval will not be given until the Contractor submits to the County
a written statement concerning the proposed award to the subcontractor, which staterment
shall contain such information as the County may require.

18.6 The Contractor shall be as fully responsible to the County for the acts and omissions of its
subcontractors, and of persons either directly or indirectly employed by them, as they are for
the acts and omissions of persons directly employed by them.

18.7 The Contractor shall canse appropriate provisions to be inserted in all subcontracts relative
to the work to bind subcontractors to the Contractor by the terms of the General Conditions
and other contract documents insofar as applicable to the work of subcontractors and to give
the Contractor the same power as regards terminating any subcontract that the County may
exercise over the Coniractor under any provision of the contract documents.

18.8 Nothing contained in this contract shall create any contractual relation between any
subcontractor and the County.

18.9 All Work performed for Contractor by a subcontractor or supplier will be pursuant to an
appropriate written agreement between Contractor and the subcontractor or supplier which
specifically binds the subcontractor or supplier to the applicable terms and conditions of the
Contract Documents for the benefit of County. Any contract between Contractor and a
subcontractor or supplier shall provide that any remedy or claim for nonpayment of sums
due or owing to subcontractor or supplier or services performed or materials provided is
against Contractor and not County, subject to any remedy or rights subcontractor or supplier
may have under the terms of the Contractor’s Performance Bond and Section 13-4-19,
NMSA 1978, (the Little Miller Act).

19. PERSONNEL

19.1 All work performed under this Agreement shall be performed by the Contractor or under its
" supervision.

19.2 The Contractor represents that it has, or will secure af its own expense, all personnel required
to discharge its obligations under this Agreement. Such personnel {i) shall not be employees
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of or have any contractual relationships with the County and (ii) shall be fully qualified and

licensed or otherwise authorized or permitted under federal, state, and local law to perform
such work.,

20. NOTICES

20.1 Any notice required to be given to either party by this Agreement shall be in writing and
shall be delivered in person, by courier service or by U.S. mail, either first class or certified,
return receipt requested, postage prepaid, as follows:

To the County: Santa Fe County
Attn: Santa Fe County Manager
102 Grant Avenue
P.O. Box 276
Santa Fe, New Mexico 87504-0276

and, Santa Fe County Public Works
Attn: Director of Public Works

To the Contractor: Vital Consulting Group, LLC
Attention: Vincent R. Martinez
PO Box 94778
Albuquerque, New Mexico 87199

20.2 Nothing herein contained shall preclude the giving of any such written notice by personal
service. The address to which notices shall be mailed to either party may be changed by
written notice given by such party to the other as hereinabove provided.

21. RELEASE

The Contractor, upon final payment of the amounts due under this Agreement, releases the
County, the County’s officers and employees from all liabilities and obligations arising from
or under this Agreement, including, without limitation, ail damages, losses, costs, libility,

and expenses, including, without limitation, attorney’s fees and costs of litigation that the
Contractor may have.

22, WAIVER

No provision of this Agreement shall be deemed to have been waived by either party unless
such waiver be in writing signed by the party making the waiver and addressed to the other
party; nor shall any custom or practice which may evolve between the parties in the
administration of the terms hereof be construed to waive or lessen the right of either party
to insist upon performance by the other party in strict accordance with the terms hereof,
Further, the waiver by any party of a breach by the other party of any term, covenant, or
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condition hereof shall not operate as a waiver of any subsequent breach of the same or any
other term, covenant, or condition thereof.

CONDITIONS OF THE WORK
ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS

The Contractor will be furnished additional instructions and detail drawings as necessary to
carry ont the work included in the Contract. The additional drawings and instructions
supplied to the Contractor will coordinate with the Contract Documents and will be so
prepared that they can be reasonably interpreted as part thereof. The Contractor shall carry
out the work in accordance with the additional detail drawings and instructions. The
Contractor and the Architect/Engineer/County will prepare jointly (a) a schedule, fixing the
dates at which special detail drawings will be required, such drawings, if any, to be furnished
by the Architect/ Engineer/County in accordance with the schedule, and (b) a schedule fixing
the respective dates for the submission of shop drawings, the beginning of manufacture,
{esting and installation of materials, supplies and equipment, and the completion of the
various parts of the work; each schedule to be subject to change from time 10 time in
accordance with progress of the work.

SHOP OR SETTING DRAWINGS

The Contractor shall submit promptly to the Architect/Engineer/County two (2} copies of
each shop or setting drawing prepared in accordance with the schedule predetermined as
aforesaid. After examination of such drawings by the Architect/Engineer/County and the
return thereof, the Contractor shall make such corrections to the drawings as have been
indicated and shall furnish the Architect/ Engineer/County with two corrected copies. If
requested by the Architect/Engineer/County the Contractor must furnish additional copies.
Regardless of corrections made in or approval given to such drawings by the
Architect/Engineer/County, the Contractor will be responsible for the accuracy of such
drawings and for their conformity to the Plans and Specifications, unless the Contractor
notifies the Architect/Engineer/County in writing of any deviations at the time the Contractor
furnishes such drawings.

MATERIALS, SERVICES AND FACILITIES

3.1 Ttisunderstood that except as otherwise specifically stated in the Contract Documents,
the Contractor shall provide and pay for all materjals, lubor, lools, equipment, water, light,
power, (ransportation, superintendence, temporary construction of every nature, and ali other
services and facilities of every nature whatsoever necessary to execute, complete, and deliver
the work within the specified time.

32 Any work necessary to be performed after regular working hours, on Sundays or legal
holidays, shall be performed without additional expense 10 the County.
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CONTRACTOR'’S TITLE TO MATERIALS

No materials or supplies for the work shall be purchased by the Contractor or by any
subcontractor subject to any chattel mortgage or under a conditional sale contract or other
agreement by which an interest is retained by the seller. The Contractor warrants that it has

good title to all materials and supplies used by it in the work, free from all liens, claims or
encumbrances.

INSPECTION AND TESTING OF MATERIALS

All materials and equipment used in the construction of the project shall be subject to
adequate inspection and testing in accordance with accepted standards. The laboratory or
inspection agency shall be selected by the County. The County will pay for all laboratory
inspection service direct, and not as a part of the Contract.

Materials of construction, particularly those upon which the strength and durability of the

structure may depend, shall be subject to inspection and testing to establish conformance
with specifications and suitability for uses intended.

"OR EQUAL” CLAUSE

Whenever a material, article or piece of equipment is identified on the plans or in the
specifications by reference to manufacturers' or vendors' names, trade names, catalogue
numbers, etc., it is intended merely to establish a standard; and, any material, article, or
equipment or other manofacturers and vendors which will perform adequately the duties
imposed by the general design will be considered equally acceptable provided the material,
article, or equipment so proposed, is, in the opinion of the Architect/Engineer/County, of
equal substance and function. It shall not be purchased or installed by the Contractor without
the Architect/Engineer/County's written approval,

PATENTS

The Contractor shall hold and save the County and its officers, agents, servants, and
empioyees harmless from liability of any nature or kind, including cost and expenses for, or
on account of, any patented or unpatented invention, process, article, or appliance
manufactured or used in the performance of the Contract, including its use by the County,
unless otherwise specifically stipulated in the Contract Documents.

License and/or Royaity Fees for the use of a process which is authorized by the County of
the project must be reasonable, and paid to the holder of the patent, or its authorized licensee,
direct by the County and not by or through the Contractor.

If the Contractor uses any design, device or materials coverad by letters, patent or copyright,
the Contractor shall provide for such use by suitable agreement with the County of such
patented or copyrighted design, device or material. It is mutually agreed and understood,
that, without exception, the Contract prices shall include all royalties or costs arising from
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the use of such design, device or materials, in any way involved in the work. The Contractor
and/or its Sureties shall indemnify and save harmless the County of the project from any and
all claims for infringement by reason of the use of such patented or copyrighted design,
device or materials, or any trademark or copyright in connection with work agreed to be
performed under this Contract, and shail indemnify the County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
the prosecution of the work or after, completion of the work.

SURVEYS, PERMITS AND REGULATIONS

Unless otherwise expressly provided for in the Specifications, the County will furnish to the
Contractor all surveys necessary for the execution of the work.

Unless otherwise expressly provided for in the Specifications, the Contractor shall procure
and pay all permits, licenses and approvals necessary for the execution of this Contract.
L]

The Contractor shall comply with all laws, ordinances, rules, orders, and regulations relating
to performance of the work, the protection of adjacent property, and the maintenance of
passageways, guard fences or other protective facilities.

CONTRACTOR’S OBLIGATIONS

The Contractor shall and will, in good workmanlike manner, do and perform all work and
furnish all supplies and materials, machinery, equipment, facilities and means, except as
herein otherwise expressly specified, necessary or proper (o perform and complete all the
work required by this Contract, within the time herein specified. The Contractor will perform
the Work in accordance with the provisions of this Contract and said specifications and in
accordance with the plans and drawings covered by this Contract any and all supplemental
plans and drawings, and in accordance with the directions of the Architect/Engineer/County
as given from time to time during the progress of the work. The Contractor shall fumnish,
erect, maintain, and remove such construction plans and such temporary works as may be
required.

The Contractor shall observe, comply with, and be subject to all terms, conditions,
requirements, and limitations of the Contract and specifications, and shall do, carry on, and
complete the entire work to the satisfaction of the Architect/Engineer and the County.

WEATHER CONDITIONS

In the event of temporary suspension of work, or during inclement weather, or whenever the
Architect/Engineer/County shall direct, the Contractor will, and will cause its subcontractors
to protect carefully its and their work and materials against damage or injury from the
weather. If, in the opinion of the Architect/Engineer/County, any work or materials shall
have been damaged or injured by reason of failure on the part of the Contractor or any of its
Subcontractors so to protect its work, such materials shall be removed and replaced at the
expense of the Contractor.
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11. PROTECTION OF WORK AND PROPERTY-EMERGENCY

11.1 The Contractor shall at all times safely guard the County’s property from injury or loss in
connection with this Contract. The Contractor shall at all times safely guard and protect its
own work, and that of adjacent property from damage. The Contractor shall replace or make
good any such damage, loss or injury unless such is caused directly by errors contained in
the Contract or by the County, or its duly authorized representatives,

112 In case of an emergency which threatens loss or injury of property, and/or safety of life, the
Contractor will be allowed to  act, without previous instructions from the
Architect/Engineer/County, in a diligent manner. The Contractor shall notify the
Architect/Engineer/County immediately thereafter. Any claim for compensation by the

Contractor due (o such extra work shall be promptly submitted to the
Architect/Engineer/County for approval.

11.3 Where the Contractor has not taken action but has notified the Architect/Engineer/County of
an emergency threatening injury to persons or to damage to the work or any adjoining

property, the Contractor shall act as instructed or authorized by the
Architect/Engineer/County.

11.4 The amount of reimbursement claimed by the Contractor on account of any emergency action
shall be determined in the manner provided in Paragraph 15 of these Conditions of the Work.

12. INSPECTION

12.1 The authorized representatives and agents of the County shall be permitted to inspect all

work, materials, payrolls, records of personnel, invoices of materials, and other relevant data
and records,

13. REPORTS, RECORDS AND DATA

13.1 The Contractor shall submit to the County such schedule of quantities and costs, progress
schedules, payrolls, reports, estimates, records and other data as the County may request
concerning work performed or to be performed under this Contract.

14, SUPERINTENDENT BY CONTRACTOR

14.1 At the site of the work the Contractor shall employ a construction superintendent or foreman
who shall have full authority to act for the Contractor. It is understood that such
representative shall be acceptable to the Architect/ Engineer/County and shall be one who
can be continued in that capacity for the particular job involved unless the superintendent or
foreman ceases to be on the Contractor's payroll.
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CHANGES IN WORK

No changes in the work covered by the approved Contract Documents shall be made without
having prior written approval of the County. Charges or credits for the work covered by the
approved change shaii be determined by one or more, or a combination of the following
methods:

A. Unit bid prices previously approved.

B. An agreed lump sum.

€. The actual cost of:

1) Labor, including foremen;

2) Materials entering permanently into the work;

3) The County’s or rental cost of construction equipment during the time
of use on the extra work;

4) Power and consumable supplies for the operation of power equipment;

3} Insurance; '

) Social Security and old age and unemployment contributions.

D. To the costs for changes in work a fixed fee will be added to be agreed upon but
not to exceed 10% of the actual cost of the work. The fee shall be compensation
to cover the cost of supervision, overhead, bond, profit and any other general
eXpenses.

EXTRAS

Without invalidating the contract, the County may order extra work or make changes by
altering, adding to or deducting from the work, the contract sum being adjusted accordingly,
and the consent of the Surety being first obtained where necessary or desirable. All the work
of the kind bid upon shall be paid for at the price stipulated in the proposal, and no claims
for any extra work or materials shall be allowed unless the work is ordered in writing by the
County or the Architect/Engineer, acting officially for the County, and the price is stated in
such order.

INSPECTION OF SERVICES

The Contractor shall provide and maintain an inspection system acceptable to the County
covering the services under this Contract. Complete records of all inspection work performed
by the Contractor shall be maintained and made available to the County during contract
performance and for as long as the coniract requires.

The County has the right to inspect and test all services called for by this contract, to the
extent practicable at all times and places during the term of this contract. The County shall
perform inspections and tests in a manner that will not unduly delay the work.

If the County performs inspections or fests on the premises of the Contractor or a

subcontractor, the Contractor shall furnish, and shall require subcontractors (o furnish, at no
increase in contract price, all reasonable facilities and assistance for the safe and convenient
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performance of these duties.

If any of the services do not conform with the Contract Documents or other requirements,
the County may require the Contractor to perform the services again in conformity with this
Agreement, at no increase in the Contract Sum. When the defects in services cannot be
corrected by re-performance, the County may require the Contractor to take necessary action
to ensure that future performance conforms to contract requirements; and reduce the Contract
Sum to reflect the reduced value of the services performed.

If the Contractor fails to promptly perform the services again or to take the necessary action
to ensure future performance in conformity with Contract requirements, the County may by
contract or otherwise, perform the services and charge to the Contractor any cost incurred by
the County that is directly related to the performance of such service, or terminate this
Agreement for default.

CORRECTION OF WORK

All work, all materials, whether incorporated in the work or not, all processes of manufacture,
and all methods of construction shall be at all times and places subject to the inspection of
the Architect/ Engineer/County who shall be the final judge of the quality and suitability of
the work, materials, processes of manufacture, and methods of construction for the purposes
for which they are used. Should they fail to meet their approval they shall be forthwith
reconstructed, made good, replaced and/or corrected, as the case may be, by the Contractor
at its own expense. Rejected material shall immediately be removed from the site. If, in the
opinion of the Architect/Engineer/County, it is undesirable to replace any defective or
damaged materials or to reconstruct or correct any portion of the work injured or not
performed in accordance with the Contract Documents, the compensation to be paid to the
Contractor hereunder shall be reduced by such amount as in the judgment of the
Architect/Engineer/County shall be equitable.

WARRANTY OF CONSTRUCTION

In addition to any other warranties in this Agreement, the Contractor warranis that work
performed under this Agreement conforms to the contract requirements and is free of any
defect in equipment, material, or design fumnished, or workmanship performed by the
Contractor or any subcontractor or supplier at any tier.

19.2 This warranty shall continue for a period of one (1) year from the date of final acceptance of

the work. If the County takes possession of any part of the work before final acceptance, this
warranty shall continue for a period of one (1) year from the date the County takes
possession.

19.3 The Contractor shall remedy at the Coatractor’s expensé any failure to conform, or any

defect. In addition, the Contractor shall remedy at the Contractor’s expense any damage to
County-owned or controlled real or personal property, when that damage is the result of the
Contractor’s failure to conform to contract requirements or any defect of equipment,
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material, workmanship, or design furnished.

The Contractor shall restore any work damaged in fulfilling the terms and conditions of this
clause. The Contractor’s warranty with respect to work repaired or replaced will run for one
(1) year from ihe date of repair or replacement.

The County shail notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage.

If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after
receipt of notice, the County shall have the right to replace, repair, or otherwise remedy the
failure, defect, or damage at the Contractor’s expense.

With respect to all warranties, express or implied, from subcontractors, manufacturers, or
suppliers for work performed and materials furnished under this Contract, the Contractor
shall obtain ail warranties that would be given in normal commercial practice; require all
warranties to be executed, in writing, for the benefit of the County, if directed by the County,
and, enforce all warranties for the benefit of the County, if directed by the County.

In the event the Contractor’s warranty under subparagraph 19.4 of this clause has expired,
the County may bring suit at its expense to enforce a subcontractor’s, manufacturer’s, or
supplier’s warranty.

Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at
any tier, the Contractor shall not be lable for the repair of any defects of material or design
furnished by the County nor for the repair of any damage that results from any defect in
County-furnished material or design.

19,10 This warranty shall not limit the County’s rights under the Inspection and Acceptance

20.

20.1

clause of this Contract with respect to latent defects, gross mistakes, or fraud.
SUBSURFACE CONDITIONS FOUND DIFFERENT

Should the Contractor encounter sub-surface and/or latent conditions at the site materially
differing from those shown on the Plans or indicated in the Specifications, the Contractor
shall immediately give notice to the Architect/Engineer/County of such conditions before
they are disturbed. The Architect/Engineer/County will thereupon promptly investigate the
conditions, and if they find that they materially differ {rom those shown on the Plans or
indicated in the Specifications, they will at once make such changes in the Plans and/or
Specifications as they may find necessary, any increase or decrease of cost resuiting from
such changes to be adjusted in the manner provided in Paragraph 15 above.

21. CLAIMS FOR EXTRA COST

21.1

No claim for extra work or cost shall be allowed unless the same was done in pursuance of a
written order of the Architect/Engineer approved by the County, as aforesaid, and the claim
presented with the first estimate after the changed or extra werk is done. When work is
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performed under the terms of General Conditions, the Contractor shall furnish satisfactory
bills, payrolls and vouchers covering all items of cost and when requested by the County,
giving the County access to accounts relating thereto.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Immediately after execution and delivery of the Contract, and before the first partial payment
is made, the Contractor shall deliver to the County an estimated construction progress
schedule in a form satisfactory to the County, showing the proposed dates of commencement
and completion of each of the various subdivisions of work required under the Contract
Documents and the anticipated amount of each monthly payment that will become due to the
Contractor in accordance with the progress schedule. The Contractor shail also furnish on
forms to be supplied by the County (a) a detailed estimate giving a complete breakdown of
the Contract sum and (b} periodic itemized estimates of work done for the purpose of making
partial payments thereof. The costs employed in making up any of these schedules will be
used only for determining the basis of partial payments and will not be considered as fixing
4 basis for additions to or deductions from the Contract Sum.

Schedule

The Contractor shall, within five (5) days after the effective date of Notice to Proceed,
prepare and submit five () copies of a progress schedule covering project operations for the
Contract period. This progress schedule shall be of the type generally referred to as a Critical
Path Methed (CPM), Critical Path Schedule (CPS), and Critical Path Analysis (CPA), and
other similar designations. The CPM shall be used to control the timing and sequences of
the praject. All work shall be done in accordance with the CPM Planning and Scheduling.
A written statement of explanation shall be submitted with the progress schedule. All costs
incurred by the contractor to implement the CPM shall be borne by the Contractor.

ASSIGNMENTS

The Contractor shall not assign the whole or any part of this Agreement or any monies due
or to become due hereunder without written consent of the County. In case the Contractor
assigns all or any part of any monies due or to become due under this Agreement, the
instrument of assignment shall contain a clause substantially to the effect that it is agreed that
the right of the assignee in and to any monies due or to become due to the Contractor shall
be subject to prior claims of all persons, firms and corporations of services rendered or
materials supplied for the performance of the work called for in this Agreement.

MUTUAL RESPONSIBILITY OF CONTRACTORS

I, through acts of neglect on the part of the Contractor, any other contractor or any
subcontractor shall suffer loss or damage on the work, the Contractor agrees to settle with
such other contractor or subcontractor by agreement or arbitration if such other contractor or
subcontractors will so settle. If such other contractor or subcontractor shall assert any claim
against the County on account of any damage alleged to have been sustained, the County
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shall notify the Contractor, who shall indemnify and save harmiess the County against any
such claim.

SEPARATE CONTRACT

The Contractor shail coordinate its operations with those of other contractors. Cooperation
will be required in the arrangement for the storage of materials and in the detailed execution
of the work. The Contractor, including its subcontractors, shall keep informed of the progress
and the detail work of other contractors and shall notify the Architect/ Engineer/County
immediately of lack of progress or defective workmanship on the part of other contractors.
Failure of a contractor to keep informed of the work progressing on the site and failure to
give notice of lack of progress or defective workmanship by others shall be construed as
acceptance by the Contractor of the status of the work as being satisfactory for proper
coordination with its own work.

ARCHITECT/ENGINEER’S AUTHORITY

The Architect/Engineer/County shall give all orders and directions contemplated under this
contract and  specifications, relative to  the execution of the work The
Architect/Engineer/County shall determine the amount, quality, acceptability, and fitness of
the several kinds of work and materials which are to be paid for under this contract and shall
decide all questions which roay arise in relation to said work and the construction thereof.
The Architec/Engineer/County's estimates and decisions shall be final and conclusive,
except as herein otherwise expressly provided. In case any question shall arise between the
parties hereto relative to said contract or specifications, the determination or decision of the
Architect/Engineer/County shall be a condition precedent to the right of the Contractor ©
receive any money or payment for work under this Contract affected in any manner or to any
extent by such question.

The Architect/Engineer/County shall decide the meaning and intent of any portion of the
specifications and of any plans or drawings where the same may be found obscure or be in
dispute. Any differences or conflicts in regard to their work which may arise between the
Contractor uader this Agreement and other contractors performing work for the County shall
be adjusted and determined by the Architect/Engineer/County.

STATED ALLOWANCES

It is understood that Contractor has included in its cost proposul ull allowances including
Allowed Materials The Contractor shall purchase the Allowed Materials as directed by the
County on the basis of the lowest and best bid of at least three competitive bids. If the actual
sum for purchasing the Allowed Materials is more or less than the Cash Allowance, the
Contract sum shall be adjusted accordingly. The adjustment in Contract Sum shall be made
on the basis of the purchase price without additional charges for overhead, profit, insurance
or any other incidental expenses. The cost of installation of the Allowed Materials shall be
included in the applicable sections of the Contract Specifications covering this work.
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USE OF PREMISES AND REMOVAL OF DEBRIS
The Contractor expressly undertakes at its own expense:

A. to take every precaution against injuries to persons or damage to property;

B. to store its apparatus, materials, supplies and equipment in such orderly fashion at the
site of the work as will not unduly interfere with the progress of its work or the work
of any other subcontractors;

C. to place upon the work or any part thereof only such loads as are consistent with the
safety of the portion of the work;

D. to clean up frequently all refuse, rubbish, scrap materials, and debris caused by its
operations, to the end that at all times the site of the work shall present a neat, orderly
and workmanlike appearance;

E. before final payment to remove all surplus material, false-work, temporary structures,
including foundations thereof, plant of any description and debris of every nature
resulting from its operations, and to put the site in a neat, orderly condition.

E. toeffectall cutting, fitting or patching of its work required to make the same to conform
to the plans and specifications and, except with the consent of the
Architect/Engineer/County, not to cut or otherwise alter the work of any other
Contractor.

25, QUANTITES OF ESTIMATE

291

31.
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Wherever the estimated quantities of work to be done and materials to be furnished under
this Agreement are shown in any of the documents including the proposal, they are given for
use in comparing bids and the right is especially reserved except as herein otherwise
specifically limited, to increase or diminish them as may be deemed reasonably necessary or
desirable by the County to complete the work contemplated by this contract, and such
increase or diminution shall in no way void this Agreement, nor shall any such increase or
diminution give cause for claims or liability for damages.

LANDS AND RIGHTS-OF-WAY

Prior to the start of construction, the County shall obtain zll lands and rights-of-way

necessary for the carrying out and completions of work to be performed under this
Agreement.

GENERAL GUARANTY

Neither the final certificate of payment nor any provision in the Contract Documents, nor
partial or entire occupancy of the premises by the County, shall constitute an acceptance of
work not done in accordance with the Contract Documents or relieve the Contractor of
liability in respect to any express warranties or responsibility for faulty materials or
workmanship. The Contractor shall remedy any defects in the work and pay for any damage
to other work resulting therefrom, which shall appear within a period of one (1) year from
the date of final acceptance of the work unless a longer period is specified. The County will
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give notice of observed defects with reasonable prompiness.
PROTECTION OF LIVES AND HEALTH

The Contractor shall exercise proper precaution at all times for the protection of persons and
property and shall be responsible for all damages to persons or property, either on or off the
site, which occur as a result of its prosecution of the work. The safety provisions of
applicable laws and building and construction codes shall be observed and the Contractor
shall take or cause to be taken, such additional safety and bealth measures as the County may
determine to be reasonably necessary.

INTEREST OF MEMBER

No member of Santa Fe Board of County Commissioners shall be admitted to any share or
part of this contract or to any benefit that may arise therefrom.

34, OTHER PROHIBITED INTERESTS

34.1

No official of the County who is authorized in such capacity and cn behalf of the County to
negotiate, make, accept or approve, or to take part in negotiating, making accepting or
approving any architectural, engineering, inspection, construction or material supply contract
or any subcontract in connection with the construction of the project, shall become directly
or indirectly interested personally in this Contract or in any part hereof. No officer, employee,
architect, attorney, engineer or inspector of or for the County who is authorized in such
capacity and on behalf of the County to exercise any legislative, executive, supervisory of
other similar functions in connection with the construction of the project, shall become
directly or indirectly interested personally in this Contract or in any part thereof, any material
supply contract, subcontract, insurance contract, or any other contract pertaining to the
project.

USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY COUNTY

The Contractor agrees to the use and/or cccupancy of a portion or unit of the project before
formal acceptance by the County, provided the County:

A. Secures written consent of the Contractor except in the event, in the opinion of the
Architect/ Engineer, the Contractor is chargeable with unwarranted delay in final
cleanup of punch list items or other contract requirements.

B. Secures endorsement from the insurance carrier and consent of the surety permitting
occupancy of the building or use of the project during the remaining period of
construction.

C. When the project consists of more than one building, and one of the buildings is
occupied, secures permanent fire and extended coverage insurance, including a permit
to complete construction. Consent of the surety must also be obtained.
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ATTACHMENT A
BID SHEETS
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